OFFICE OF CENTRAL INSPECTION

SPECULATIVE SHELL BUILDING ACKNOWLEDGEMENT
CONDITIONS FOR APPROVAL

NOTE: Theowner must understand and agreeto the following conditions prior to the building
per mit.

PROJECT NAME:
ADDRESS:
LEGAL DESCRIPTION:

DESCRIPTION OF WORK:

NUMBER OF PLUMBING FIXTURES: Rough-in plumbing shall be provided to accommodate all required
sanitary facilities based on the proposed occupancy of the building, using chapter 29 of the 2000 International
Building Code. Where circumstances dictate that a different ratio is needed, the adjustment shall be approved by
the Building Official.

DATE: ACKNOWLEDGED: TITLE:

SCOPE OF WORK: No work, other than that indicated on the approved plans and included in the accepted cost
value submissions, is allowed.

DATE: ACKNOWLEDGED: TITLE:

ADDITIONAL CONSTRUCTION: After abuilding permit isissued for the project, any proposed additional

work, not indicated on the approved plans and not included in the approved cost valuation submission, shall be

treated as a separate project and submitted for review and approval. Separate building permits shall be obtained
as hecessary.

DATE: ACKNOWLEDGED: TITLE:

TENANT FINISH: Prior to occupancy of the proposed building or structure, plans for the tenant finish shall be
submitted for review and approval. Such plans shall include all proposed electrical, plumbing, and mechanical
facilities. Separate permits shall be obtained as necessary.

DATE: ACKNOWLEDGED: TITLE:

NOTE: Any change of occupancy or use of the building or structure, shall be subject to the provisions of the
2000 Internationa Building Code section 3405, the Existing Building Rehabilitation and Change of Use Code,
Unified Zoning Code, and other adopted codes and ordinances. This may result in additional extensive
construction in order to comply with code requirements such as fire resistance, exiting, exit and/or stairway
protection, energy conservation, additional parking, firewalls, fire barriers, sprinkler system, fire alarm, etc.

*This understanding by the owner is necessary to avoid prolonged discussions about requirements imposed when
speculative buildings are completed for occupancy by tenants who are unknown at the time the shell is completed.





